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CSX 
TRANSPORTATION 

Paul C. Carine 
Principal Engineer Public Improvements 
Design and Construction 

July 29, 2002 

Michael E. Stead 
Rail Safety Program Administrator 
Illinois Commerce Commission 
527 Capitol Ave. 
P.O. Box 19280 
Springfield, IL 62794-9280 

4901 Belfort Rd., Suite 130 
Jacksonville, FL 32256 

E-MAIL Paul-Carine@csx.com 
PHONE (904) 245-1045 

FAX (904) 245-1030 

SUBJECT: Altamont, Efingham County, Illinois; Install grade crossing flashing light signals, gates 
and bell at TR 14; DOT # 507 897P; Milepost QS-153.07; CSXT OP# IL0007 

Dear Mr. Stead; 

Enclosed, for your review and approval, is the revised Signal Force Account Estimate in the 
amount of $177,293.00 along with the corresponding circuit plans for the above referenced project. This 
estimate replaces the estimate dated February 6, 2000 in the amount of $184,140.79, which can now be 
considered void. The revision was required due to age of the original estimate and to account for a scope 
change. Estimates are void one year after they are done. 

We understand CSXT must obtain approvals from the Illinois Commerce Commission pursuant to 
92 Illinois Administrative Code 1535 (Section 1535.400) before constructing the above mentioned 
improvements. We have sent three signed copies of the form 3 petition for ICC processing on March 26, 
2002 but have not, as of the date of this letter, received authorization. 

We await receipt of your finther advice and/or approval of the project cost and authority to 
proceed. If I can be of any hrther assistance, please do not hesitate to contact me. 

Bc: Darrell W. McMurray, P.E. - Engineer of Local Roads & Streets, ILDOT - copy of estimate and 
circuit plans. 

Mr. Henry Humphries, Railroad Safety Specialist, Illinois Commerce Commission -4-wpk.d 
t - t - w  . . COPY o~eer+i-rZf '  g P / o n ~  fuF / q f i  



July 29, 2002 

SUBJECT: Altamont, Efingham County, Illinois; Install grade crossing flashing light signals, gates 
and bell at TR 14; DOT # 507 897P; Milepost QS-153.07; CSXT OP# 1L0007 

Copy of FAE attached. 

Bc: Geri Citrone, J-686 - for info 

Ike Ahmed, MBE, Great Lakes & Louisville Division -for info 

Joe Malandmcco, 5-370 - for info 



Estimate No . I02178 
CSX Transportation 

Milleville Rd . (TR-14) Re-survey due to age . Interconnection with the Union 
Pacific RR . See UP circuit plan . Scope of project has changed from original 

design . 
Altamont, IL 

DOT: 507897P OP: IL0007 CSX Project: IL1999058A 

Summary 

Material ......................................................................................................................... 
Sales Tax ..................................................................................................................... 
Labor: 

Construction Labor (1 37 man-days) ......................................................................... 
Shop Labor (5 man-days) ......................................................................................... 
Subsistance (1 37 man-days) .................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 

Additives to Construction Labor ................................................................................... 
Additives to Shop Labor ............................................................................................... 
Additives to Engineering ............................................................................................... 

Railroad Engineering, Construction .............................................................................. 

Equipment Expenses (29 work days) ............................................................................ 

Waste Management (29 work days) .............................................................................. 
Contract Engineering .................................................................................................... 
Freight .......................................................................................................................... 

AC Power Service ........................................................................................................ 
Salvage ........................................................................................................................ 

$57. 218 
$4 .  005 

$ 2 2 2  28. 
$800 

$ 3 8 5  14. 

$ 2 5 9  4. 
$ 2 3 3  4. 

$20. 413 
$726 

$ 8 5 0  18. 

$348 

$ 7 4 4  17. 

$1. 200 

$ 0  

$ 1  

$4. 889 

TOTAL ESTIMATE COST ............................................................................................ 

Date: 07/03/2002 
Estimated By: David Albright 

$ 177, 293 

NOTE: This estimate should be cohsidered void one year from date of estim 
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CSX Transportation 
OP Estimate Labor Report 

Milleville Rd. (TR-14) Re-survey due to age. Interconnection with the Union 
Pacific RR. See UP circuit plan. Scope of project has changed from original 

design. 
Altamont, IL 

Mobilization 4 man days 
Installation 6 man days 

Team Days 3 days 
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Setup Labor 1 man day 

Mobilization 5 man days 
Installation 67 man days 
Cut-In 54 man days 

Team Days 26 days 

Estimate ID: 102178 07/03/2002 



SSC#- 20116S BLUE ROUTE 

FIELD 

Install 1 "8" relay and bracket, in existing bungalow 
Install 4 track filters 
Construct 10 crib walls (2' X 4') 
Install interconnection box 

5 
16 
50 40 

Total Labor Fieid Labor 67 
Boring Labor 6 
Shop Wiring 4 
Shop Testing 1 
Setup Labor 1 
Cut-In Labor 54 
Mobilization (Fieid 
Labor) 5 
Mobilization (Boring 
Labor) 4 
Total Field Team- 
Days 26 
Total Boring Team 
Days 3 
Totai Shop Man- 
Days 5 
TOTAL Man-Days 142 

TOTAL MAN-HOURS 122.10 
TOTAL MAN DAYS 12.21 



Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002) 
INSTALL EC4H PLUS 

Altamont, IL - QS 152.50 

Catalog Nurn Cond Unit Price Qty Cost Description 

020-001 2827 

020-0015558 

020-0017046 

020-001 7047 

020-0017048 

020-001 7076 

020-001 71 25 

020-001 731 7 

020-0017605 

020-0017630 

020-0022651 

020-0054275 

020-0056762 

0 2 0 - 0 0 6 4 0 5 3 

020-0770060 

020-0770105 

020-2530280 

020-2530285 

020-2850485 

020-34301 10 

020-41 51 750 

020-4200340 

020-4200880 

250-6850686 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

39.21 

1.57 

0.02 

0.02 

0.02 

0.07 

4.35 

4987.37 

0.18 

0.10 

48.76 

1.41 

0.56 

31.07 

10.76 

16.85 

258.23 

271.11 

4.26 

270.00 

0.10 

1.04 

0.51 

2.31 

1 

2 

12 

12 

12 

12 

4 

1 

200 

200 

1 

4 

12 

1 

2 

1 

1 

1 

1 

1 

12 

2 

a 
2 

39.21 BLOCK FUSE US&S N238637-001 
FOR 2" FUSE 4" TERMINAL BLOCK 

3.14 COMPOUND DUCT SEAL 5 LB PKG 
NEER NO 578.2 

271.11 FILTER EPC 800-08055-108 
TF-151 

4.26 FUSE FLN-R-9 SA LITTLEFUSE 
SLO-BLO CURRENT-LIMITING DO 

OHMS CONTACTS 4FB-2F-18 CSX 
270.00 RELAY SAFETRAN 400004 500 

1.20 

2.08 

4.08 

4.62 

Total Cost: $ 6050.82 

Page 2 of 8 Estimate ID: 102178 07/03/2002 



Shop Material List for CSX Project: IL1999058A (Effective: 07/03/2002) 
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE 

Altamont, IL - QS 153.19 

Catalog Num Cond Unit Price Qty Cost Description 

020-0003388 

020-0017120 

020-0017209 

020-001731 1 

020-0021965 

020-0022651 

020-0025595 

020-0053360 

020-0660075 

020-0750090 

020-0750700 

020-0750710 

020-0770060 

020-0950780 

0 2 0 - 0 9 5 0 7 8 9 

020-1 940055 

0 2 0 - 2 5 5 0 0 7 0 

020-34301 10 

020-34301 15 

020-34301 35 

020-3430170 

020-34301 85 

020-42001 00 

020-4200340 

0 2 0 - 4 2 0 0 3 6 0 

020-8000067 

020-81 00034 

020-9470485 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

6572.00 

13.41 

224.68 

22.89 

9.05 

48.76 

16.94 

385.84 

355.10 

4.99 

15.78 

38.42 

10.76 

34.29 

1.29 

5.42 

9472.33 

270.00 

518.40 

399.60 

379.32 

378.00 

5.93 

1.04 

4.47 

14.21 

2421.90 

1178.87 

1 

3 

1 

2 

1 

11 

1 

3 

1 

3 

3 

6 

27 

6 

18 

1 

1 

7 

1 

1 

1 

1 

3 

31 

9 

2 

1 

2 
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Total Cost: $ 2771 1.36 
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Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002) 
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE 

Altamont, IL - CIS 153.19 

Catalog Num Cond Unit Price Qty Cost Description 

020-001 3585 

020-0013686 

020-001 3906 

020-001 391 0 

020-00 14620 

020-0015287 

020-0025145 

020-0052475 

020-0052920 

020-0052921 

020-0053245 

020-00561 81 

020-0056421 

020-0056474 

020-0057275 

020-1040302 

020-1 040540 

020-1040550 

020-1360014 

020-1360016 

020-2060060 

020-2500605 

020-3901 895 

0 2 0 - 3 9 2 0 2 0 0 

020-393001 0 

020-4200340 

020-4200900 

020-9999991 

250-0010780 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

247.32 

31.86 

3.91 

2.52 

58.30 

8.78 

279.86 

3.30 

0.44 

0.31 

0.99 

23.45 

12.20 

4530.37 

0.61 

139.04 

27.18 

37.89 

713.86 

15.59 

362.52 

516.64 

81 .OO 

185.88 

3.60 

1.04 

0.20 

100.00 

6.05 

1 

1 

75 

150 

40 

1 

2 

2 

3 

2 

150 

1 

4 

1 

350 

19 

2 

1 

1 

1 

1 

2 

1 

1 

1 

27 

6 

1 

60 

247.32 BOX 6410 JUNCTION-I6 WAY CSX 
DWG SS641A INCLS 16 DOUBLE 

W/15 FT 3/16 IN BDSTRAND 6/64 
31.86 BOOTLEG KIT CSX RAIL CONN 

293.25 CABLE UG 16 COND 6 NO 6 AWG 
SOLID C 10 NO 14 AWG SOLID C 

378.00 CABLE UG 19 COND NO 14 AWG 
SOLID C CSX SPEC SS796 SHOW 

2332.00 WALL RETAINING CONCRETE 
PRECAST 2 HIGH X 4 LONG 

8.78 LOCK SAFETRAN 030399-16X 
HEXAGONISPANNER SCREW HEAD 

559.72 SHUNT ENCLOSURE INTERRAIL P/N 
IRS-SE8 WAYSIDE MOUNT 

7-114“ LG ALUMINUM ALSO 
6.60 ARM CCSX2719S SHORT EXTENSION 

1.32 BAND C-204 BAND IT 112” SS 

0.62 BUCKLE C-254 BAND IT 1/2 IN 
BURCO ORDER BY THE FT 

SS BURCO 

SOLID C CSX SPEC SS796 SHOW 
148.50 CABLE UG 3 COND NO 9 AWG 
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Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002) 
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE 

Altarnont, IL - QS 153.19 

Catalog Nurn Cond Unit Price Qty Cost Description 

360-0006100 1 33.44 1 33.44 STOOL STEP WOOD 14"X 20" 
SIGNAL MAINTAINERS CSXT 

360-0800145 1 4.39 1 4.39 BROOM WAREHOUSE CORN HVY DUTY 
ID300 

Total Cost: $ 14483.94 
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Consumables List for CSX Project: IL1999058A (Effective: 07/03/2002) 
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE 

Altamont, IL - QS 153.19 

Catalog Num Cond Unit Price Qty Cost Description 

NIA 
NIA 
020-0017605 

020-0017607 

020-0017625 

020-0017630 

020-0017635 

020-0028610 

020-3261970 

020-4200880 

020-4200892 

020-4251 190 

020-4251290 

020-4251295 

020-9999992 

450-001 9212 

200.00 
800.00 

1 0.18 

1 0.46 

1 0.31 

1 0.10 

1 0.70 

1 0.49 

1 8.91 

1 0.51 

1 0.42 

1 0.56 

1 0.62 

1 0.55 

1 50.00 

1 0.02 

9 
1 

350 

500 

150 

200 

130 

100 

2 

2 

27 

120 

30 

6 

1 

100 

Total Cost: $ 3270.78 
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Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002) 
lNSTALLEC4HPLUS 

Altamont, IL - QS 154.40 

Catalog Num Cond Unit Price Qty Cost Description 

020-0012827 

020-001 5558 

020-0017046 

020-001 7047 

020-001 7048 

020-0017076 

020-0017125 

020-001 7317 

020-001 7605 

020-0017630 

020-0054275 

020-0056762 

020-0770060 

020-0770105 

020-2530280 

020-2530285 

020-2850485 

020-4151750 

020-4200340 

020-4200880 

250-6850686 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

39.21 

1.57 

0.02 

0.02 

0.02 

0.07 

4.35 

4987.37 

0.18 

0.10 

1.41 

0.56 

10.76 

16.85 

258.23 

271.11 

4.26 

0.10 

1.04 

0.51 

2.31 

1 

2 

12 

12 

12 

12 

4 

1 

200 

200 

4 

12 

2 

1 

1 

1 

1 

12 

2 

8 

2 

39.21 BLOCK FUSE US&S N238637-001 ~ 

FOR 2" FUSE 4" TERMINAL BLOCK 
3.14 COMPOUND DUCT SEAL 5 LB PKG 

NEER NO 578.2 

TF-86 

TF-151 

SLO-BLO CURRENT-LIMITING DO 

271.1 1 FILTER EPC 800-08055-108 

4.26 FUSE FLN-R-9 9A LITTLEFUSE 

1.20 TAG PLASTIC 1-1/2 X 7/8' WIDE 
ONE HOLE WHITE MATT FINISH 

CENTERS INSULATED W/SPECIAL 
2.08 LINK TEST OFFSET LINK 1IN 

4.08 CONNECTOR TERMINAL 2-3/8 
CENTERS M R  14.1.15-4 NICKEL 

4.62 TAPE ELECTRIC 3/41N 3M33 SIG 
PROJEC 3M SCOTCH BRAND 33 

Total Cost: $ 5700.99 
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